DOT_RGGR01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 26/ 2003
BID GHECK REPORT * * * TIME 09: 56
PSSE JOB NO  : 02Y025 REVISONNO @ 1 BI DS GPENED ON : Apr 23 2003
CONTRACT NO  : 006570 REG ON NO 5 AWARDED ON :
VERSSON N0 @ 1 WRK CRDER¢  : XL1320
o "R 129 LONBIDDER =~ ------=  -cemces 2ND BIDDER ~ -=e--en  eeeeee- 3RD BIDDER ~ -------
TITLE : SR 129 H TECH ROOKFALL CONSTRUCTICN INC L R L CONSTRUCTI ON QO GOCDFELLOWBRCS., | NC.
ASOTIN TO QLARKSTON - UNSTABLE SLOPES 2328 HAWHORNE ST 7165 FAl RV EWROAD 1407 N WALLA WALLA AVE
97141 98801- 1530
PROJECT oszTYg_zswa( 001) FOREST GROE CR 971160674 TILLAMOK R 971410432 VENATGHEE WA 988070598
CONTY(S) . ASOTI N CONTRACTCR NUMBER 100101 CONTRACTCR NUMVBER : 100044 CONTRACTCR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCR! PTI ON WNT PR CE PER IN T/ PR CE PER NI T/ %D FF. / PR CE PER NI T/ % D FF. / PR CE PER LN T/ % D FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
PREPARATI O\
1 MBI LI ZATI O\
L.S. -75.23 % -23.57 % -44.11 %
75, 500. 00 18, 700. 00 - 56, 800. 00 57, 704. 89 -17,795. 11 42, 200. 00 - 33, 300. 00
2 REMOVING OONC.  BARR ER
80. 0000 L.F. 6. 0000 10. 0000 66.67 % 13. 8100 130.17 % 14. 0000 133.33 %
480. 00 800. 00 320. 00 1,104. 80 624. 80 1, 120. 00 640. 00
ASPHALT CONCRETE PAVEMENT
3 FCRCE ACCOUNT - PAVEMENT PATCH NG
EST. 0.00 % 0.00 % 0.00 %
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
TRAFFI C
4 REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARR! ER
250. 0000 L.F. 8. 0000 10. 0000 25.00 % 13. 8100 72.63 % 15. 0000 87.50 %
2, 000. 00 2, 500. 00 500. 00 3, 452. 50 1, 452. 50 3, 750. 00 1, 750. 00
5 PCRTABLE CHANGEABLE MESSAGE S| GN
2..0000 EACH 2, 000. 0000 2, 000. 0000 0.00 % 2, 761. 0000 38.05 % 3, 300. 0000 65. 00 %
4, 000. 00 4,000. 00 0.00 5,522. 00 1,522. 00 6, 600. 00 2, 600. 00
6 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
1100. 0000 HR 4.0000 4.0000 0.00 % 5. 5200 38.00 % 2. 0000 -50. 00 %
4, 400. 00 4, 400. 00 0.00 6, 072. 00 1, 672. 00 2, 200. 00 -2, 200. 00
7 TEMPCRARY TRAFFI C OONTRCL DEVI CES
L.S. -90.38 % -86.73 % -61.54 %
2, 600. 00 250. 00 -2, 350. 00 345. 12 -2,254.88 1, 000. 00 -1, 600. 00
8 TRAFFI C CONTRCL LABCR
1520. 0000 Hr 32. 0000 32. 5000 1.56 % 44. 8700 40.22 % 34. 0000 6.25 %
48, 640. 00 49, 400. 00 760. 00 68, 202. 40 19, 562. 40 51, 680. 00 3,040. 00
9 TRAFFI C CONTRCL VEH CLE
50. 0000 DAY 50. 0000 60. 0000 20.00 % 82. 8300 65. 66 % 32. 0000 -36.00 %
2,500. 00 3, 000. 00 500. 00 4,141.50 1, 641. 50 1, 600. 00 -900. 00



DOT_RGGR01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 26/ 2003
* * * B D CQHECK REPORT * * * TIME 09: 56
PSSE JOB NO  : 02Y025 REVISONNO @ 1 BI DS GPENED ON : Apr 23 2003
CONTRACT NO  : 006570 REG ON NO 5 AWARDED ON :
VERSSON N0 @ 1 WRK CRDER¢  : XL1320
o T2 T LONBIDDER =~ ------=  -cemces 2ND BIDDER ~ -=e--en  eeeeee- 3RD BIDDER ~ -------
TITLE : SR 129 H TECH ROOKFALL CONSTRUCTICN INC L R L CONSTRUCTI ON QO GOCDFELLOWBRCS., | NC.
ASOTIN TO QLARKSTON - UNSTABLE SLOPES 2328 HAWHORNE ST 7165 FAl RV EWROAD 1407 N WALLA WALLA AVE
97116- 1541 97141 98801- 1530
PROJECT oszTYg_zswa( 001) FOREST GROE CR 971160674 TILLAMOK R 971410432 VENATGHEE WA 988070598
CONTY(S) . ASOTI N CONTRACTCR NUMBER 100101 CONTRACTCR NUMVBER : 100044 CONTRACTCR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCR! PTI ON WNT PR CE PER IN T/ PR CE PER NI T/ %D FF. / PR CE PER NI T/ % D FF. / PR CE PER LN T/ % D FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
TRAFFI C
10 TRAFFI C CONTROL SUPERVI SCR
460. 0000 HR 35. 0000 34. 5000 -1.43 % 47. 6300 36. 09 % 35. 0000 0.00 %
16, 100. 00 15, 870. 00 -230. 00 21, 909. 80 5, 809. 80 16, 100. 00 0. 00
11  CONSTRUCTI ON SI GNS CLASS A
144. 0000 S.F. 5. 0000 8. 0000 60. 00 % 11. 0400 120. 80 % 3. 0000 -40.00 %
720. 00 1, 152. 00 432. 00 1,589.76 869. 76 432.00 -288. 00
OTHER | TEMB
12 ROOK SLOPE SCALI NG CREW
200. 0000 RR 300. 0000 135. 0000 -55.00 % 329. 9200 9.97 % 200. 0000 -33.33 %
60, 000. 00 27, 000. 00 - 33, 000. 00 65, 984. 00 5,984. 00 40, 000. 00 - 20, 000. 00
13 25 KIP ROK BOLT
2545, 0000 L. F. 70. 0000 53. 0000 -24.29 % 41.3100 -40.99 % 63. 0000 -10.00 %
178, 150. 00 134, 885. 00 -43, 265. 00 105, 133. 95 -73,016. 05 160, 335. 00 -17, 815. 00
14  TYPE 1 ROK DOMEL
2576. 0000 L.F. 70. 0000 42. 0000 -40.00 % 42.9700 -38.61 % 65. 0000 -7.14 %
180, 320. 00 108, 192. 00 -72,128. 00 110, 690. 72 - 69, 629. 28 167, 440. 00 -12, 880. 00
15 DEBR'S REMOVAL | NCL. HALL
2500. 0000 CY. 50. 0000 11. 0000 -78.00 % 16. 5700 -66.86 % 7..0000 -86.00 %
125, 000. 00 27, 500. 00 -97, 500. 00 41, 425. 00 -83,575. 00 17,500.00  -107, 500. 00
16  CABLE NET SLCPE PROTECTI ON
20130. 0000 S.F. 7. 0000 8. 0000 14.29 % 4.3600 -37.71 % 5. 0000 -28.57 %
140, 910. 00 161, 040. 00 20, 130. 00 87, 766. 80 -53,143. 20 100, 650. 00 - 40, 260. 00
17 MDD FI ED CABLE NET SLOPE PROTECTI ON
2250. 0000 S F 10. 0000 12. 0000 20.00 % 11. 2200 12.20 % 13. 0000 30.00 %
22, 500. 00 27, 000. 00 4, 500. 00 25, 245. 00 2, 745. 00 29, 250. 00 6, 750. 00
18  MDI FI ED WRE MESH SLOPE PROTECTI ON
16425. 0000 S F. 3..0000 1. 8000 -40.00 % 1. 7700 -41.00 % 2. 0000 -33.33 %
49, 275. 00 29, 565. 00 -19, 710. 00 29, 072. 25 -20, 202. 75 32, 850. 00 -16, 425. 00
19  BIRD NESTI NG PREVENTI ON
L.S. 200. 00 % 1, 219. 66 % 100. 00 %
1, 000. 00 3, 000. 00 2, 000. 00 13, 196. 62 12, 196. 62 2, 000. 00 1, 000. 00



DOT_RGEEB01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI N DATE: 03/ 26/ 2003

* * * B D CQHECK REPORT * * * TIME 09: 56
PSSE JOB NO  : 02Y025 REVISONNO @ 1 BI DS GPENED ON : Apr 23 2003
CONTRACT NO  : 006570 REG ON NO 5 AWARDED ON :
VERSSON N0 @ 1 WRK CRDER¢  : XL1320
o T2 T LONBIDDER =~ ------=  -cemces 2ND BIDDER ~ -=e--en  eeeeee- 3RD BIDDER ~ -------
TITLE : SR 129 H TECH ROOKFALL CONSTRUCTICN INC L R L CONSTRUCTI ON QO GOCDFELLOWBRCS., | NC.
ASOTIN TO QLARKSTON - UNSTABLE SLOPES 2328 HAWHORNE ST 7165 FAl RV EWROAD 1407 N WALLA WALLA AVE
97116- 1541 97141 98801- 1530
PROJECT : oszTYg_zswa( 001) FOREST GROE CR 971160674 TILLAMOK R 971410432 VENATGHEE WA 988070598
CONTY(S) . ASOTI N CONTRACTCR NUMBER 100101 CONTRACTCR NUMVBER : 100044 CONTRACTCR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCR! PTI ON WNT PR CE PER IN T/ PR CE PER NI T/ %D FF. / PR CE PER NI T/ % D FF. / PR CE PER LN T/ % D FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
OTHER | TEMB
20 ROADS| DE OLEANUF
EST. 0.00 % 0.00 % 0.00 %
6, 000. 00 6, 000. 00 6, 000. 00 6, 000. 00
21 REI MBURSEMENT FCR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.00 5.00
22 M NOR CHANGE
CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00
23 SPCC PLAN
L.S. 0.00 % -30.98 % -50. 00 %
1, 000. 00 1, 000. 00 0.00 690. 25 -309. 75 500. 00 -500. 00
CONTRACT TOTAL $946, 099. 00 $650, 258. 00 -31. 279 $680, 253. 36 -28. 109 $708, 211. 00 -25.149

BASE TOTAL $946, 099. 00 $650, 258. 00 -31.27% $680, 253. 36 -28.10% $708, 211. 00 -25.14%




DOT_RGGR01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 26/ 2003
* * * B D CQHECK REPORT * * * TIME 09: 56
PSSE JOB NO  : 02Y025 REVISONNO @ 1 BI DS GPENED ON : Apr 23 2003
CONTRACT NO  : 006570 REG ON NO 5 AWARDED ON :
VERSSON N0 @ 1 WRK CRDER¢  : XL1320
o T2 T 4TH BIDDER ~ ==--een  omceee- 5TH BIDDER ~ -------
TITLE : SR 129 SCARSELLA BROS. | NC. JOHNSON VEESTERN GUNI TE COVPANY
ASOTIN TO QLARKSTON - UNSTABLE SLOPES 19460 84TH AVE S 940 DOCLI TTLE DR VE
KENT WA 98032- 1240
PROJECT oszTYg_zswa( 001) SEATTLE WA 981680697 SAN LEANDRO  CA 945771021
CONTY(S) . ASOTI N CONTRACTCR NUMBER 746000 CONTRACTCR NUMBER : 100040
ENGR S. EST.
| TEM | TEM DESCR! PTI ON WNT PR CE PER NI T/ PR CE PER NI T/ %D FF. / PR CE PER NI T/ % D FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
PREPARATI O\
1 MBI LI ZATI O\
L.S. -0.66 % -7.28%
75, 500. 00 75, 000. 00 -500. 00 70, 000. 00 -5, 500. 00
2 REMOVING OONC.  BARR ER
80. 0000 L.F. 6. 0000 12. 0000 100. 00 % 35. 0000 483.33 %
480. 00 960. 00 480. 00 2, 800. 00 2,320. 00
ASPHALT CONCRETE PAVEMENT
3 FCRCE ACCOUNT - PAVEMENT PATCH NG
EST. 0.00 % 0.00 %
25, 000. 00 25, 000. 00 25, 000. 00
TRAFFI C
4 REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARR! ER
250. 0000 L.F. 8. 0000 6. 0000 -25.00 % 21. 0000 162. 50 %
2, 000. 00 1, 500. 00 -500. 00 5, 250. 00 3, 250. 00
5 PCRTABLE CHANGEABLE MESSAGE S| GN
2..0000 EACH 2, 000. 0000 6, 000. 0000 200. 00 % 3, 250. 0000 62. 50 %
4, 000. 00 12, 000. 00 8, 000. 00 6, 500. 00 2, 500. 00
6 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
1100. 0000 HR 4.0000 8. 0000 100. 00 % 1. 5000 -62.50 %
4, 400. 00 8, 800. 00 4, 400. 00 1, 650. 00 -2, 750. 00
7 TEMPCRARY TRAFFI C OONTRCL DEVI CES
L.S. 861.54 % -80.77 %
2, 600. 00 25, 000. 00 22, 400. 00 500. 00 -2, 100. 00
8 TRAFFI C CONTRCL LABCR
1520. 0000 Hr 32. 0000 35. 0000 9.38 % 40. 0000 25.00 %
48, 640. 00 53, 200. 00 4, 560. 00 60, 800. 00 12, 160. 00
9 TRAFFI C CONTRCL VEH CLE
50. 0000 DAY 50. 0000 60. 0000 20.00 % 100. 0000 100. 00 %
2, 500. 00 3, 000. 00 500. 00 5, 000. 00 2,500. 00



DOT_RGGR01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 26/ 2003
* * * B D CQHECK REPORT * * * TIME 09: 56
PSSE JOB NO  : 02Y025 REVISONNO @ 1 BI DS GPENED ON : Apr 23 2003
CONTRACT NO  : 006570 REG ON NO 5 AWARDED ON :
VERSSON N0 @ 1 WRK CRDER¢  : XL1320
o T2 T 4TH BIDDER ~ ==--een  omceee- 5TH BIDDER ~ -------
TITLE : SR 129 SCARSELLA BROS. | NC. JOHNSON VEESTERN GUNI TE COVPANY
ASOTIN TO QLARKSTON - UNSTABLE SLOPES 19460 84TH AVE S 940 DOCLI TTLE DR VE
KENT WA 98032- 1240
PROJECT oszTYg_zswa( 001) SEATTLE WA 981680697 SAN LEANDRO  CA 945771021
CONTY(S) . ASOTI N CONTRACTCR NUMBER 746000 CONTRACTCR NUMBER : 100040
ENGR S. EST.
| TEM | TEM DESCR! PTI ON WNT PR CE PER NI T/ PR CE PER NI T/ %D FF. / PR CE PER NI T/ % D FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
TRAFFI C
10 TRAFFI C CONTROL SUPERVI SCR
460. 0000 HR 35. 0000 36. 5000 4.29 % 40. 0000 14.29 %
16, 100. 00 16, 790. 00 690. 00 18, 400. 00 2,300. 00
11  CONSTRUCTI ON SI GNS CLASS A
144. 0000 S.F. 5. 0000 15. 0000 200. 00 % 5. 0000 0.00 %
720. 00 2, 160. 00 1, 440. 00 720. 00 0. 00
OTHER | TEMB
12 ROOK SLOPE SCALI NG CREW
200. 0000 RR 300. 0000 230. 0000 -23.33 % 250. 0000 -16.67 %
60, 000. 00 46, 000. 00 -14, 000. 00 50, 000. 00 -10, 000. 00
13 25 KIP ROK BOLT
2545, 0000 L. F. 70. 0000 57. 0000 -18.57 % 43. 0000 -38.57 %
178, 150. 00 145, 065. 00 - 33, 085. 00 109, 435. 00 -68, 715. 00
14  TYPE 1 ROK DOMEL
2576. 0000 L.F. 70. 0000 50. 0000 -28.57 % 43. 0000 -38.57 %
180, 320. 00 128, 800. 00 -51, 520. 00 110, 768. 00 - 69, 552. 00
15 DEBR'S REMOVAL | NCL. HALL
2500. 0000 CY. 50. 0000 15. 0000 -70.00 % 7. 0000 -86. 00 %
125, 000. 00 37, 500. 00 - 87, 500. 00 17,500.00  -107, 500. 00
16  CABLE NET SLCPE PROTECTI ON
20130. 0000 S.F. 7. 0000 6. 2500 -10.71 % 8. 0000 14.29 %
140, 910. 00 125, 812. 50 -15, 097. 50 161, 040. 00 20, 130. 00
17 MDD FI ED CABLE NET SLOPE PROTECTI ON
2250. 0000 S F 10. 0000 11. 7500 17.50 % 15. 0000 50. 00 %
22, 500. 00 26, 437. 50 3,937.50 33, 750. 00 11, 250. 00
18  MDI FI ED WRE MESH SLOPE PROTECTI ON
16425. 0000 S F. 3..0000 1. 6000 -46.67 % 5. 0000 66. 67 %
49, 275. 00 26, 280. 00 -22,995. 00 82, 125. 00 32, 850. 00
19  BIRD NESTI NG PREVENTI ON
L.S. 0.00 % 400. 00 %
1, 000. 00 1, 000. 00 0. 00 5, 000. 00 4, 000. 00



DOT_RGGR01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 26/ 2003
* * * B D CQHECK REPORT * * * TIME 09: 56
PSSE JOB NO  : 02Y025 REVISONNO @ 1 BI DS GPENED ON : Apr 23 2003
CONTRACT NO  : 006570 REG ON NO 5 AWARDED ON :
VERSSON N0 @ 1 WRK CRDER¢  : XL1320
o T2 T 4TH BIDDER ~ ==--een  omceee- 5TH BIDDER ~ -------
TITLE : SR 129 SCARSELLA BROS. | NC. JOHNSON VEESTERN GUNI TE COVPANY
ASOTIN TO QLARKSTON - UNSTABLE SLOPES 19460 84TH AVE S 940 DOCLI TTLE DR VE
KENT WA 98032- 1240
PROJECT oszTYg_zswa( 001) SEATTLE WA 981680697 SAN LEANDRO  CA 945771021
CONTY(S) . ASOTI N CONTRACTCR NUMBER 746000 CONTRACTCR NUMBER : 100040
ENGR S. EST.
| TEM | TEM DESCR! PTI ON WNT PR CE PER NI T/ PR CE PER NI T/ %D FF. / PR CE PER NI T/ % D FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
OTHER | TEMB
20 ROADS| DE OLEANUF
EST. 0.00 % 0.00 %
6, 000. 00 6, 000. 00 6, 000. 00
21 REI MBURSEMENT FCR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 %
5.00 5.00 5.00
22 M NOR CHANGE
CALC 0.00 % 0.00 %
-1.00 -1.00 -1.00
23 SPCC PLAN
L.S. 0.00 % 150. 00 %
1, 000. 00 1, 000. 00 0. 00 2, 500. 00 1, 500. 00
CONTRACT TOTAL $946, 099. 00 $767, 309. 00 -18. 90 $774, 742. 00 -18.119
BASE TOTAL $946, 099. 00 $767, 309. 00 -18.90% $774, 742. 00 -18.11%




